

1.0 TENDER FOR THE CONSTRUCTION OF

**2020 Colonization Road Reconstruction, Watermain and Sewer Improvements
Tender No. 19-OF-14**

1.1 TENDER PRICE

Tender By:

Tom Veert Contracting Limited

Contractor

801 8th Street, Fort Frances, ON, P9A 3X9

Address

December 17, 2019

Date

hereinafter called the "Tenderer"

To: **The Corporation of the Town of Fort Frances
320 Portage Avenue
Fort Frances, Ontario
P9A 3P9**

Hereinafter called the "Owner"

1.1.1 (We), the undersigned, having fully examined the locality and Place of the Work, having fully investigated the conditions of the Work, having read and understood the Contract Documents (comprised of the tendering information, supplementary general conditions, general conditions, specifications and drawings, including all supplements, addenda and revisions to same to the date of this tender) and having secured all of the information necessary to enable the submission of this tender, hereby agree and offer to perform the totality of the Work described in the Contract Documents, in accordance with the Contract Documents, for the total Tender Price (including H.S.T.) of:

Two million, six hundred and six thousand, eighty-four
dollars and eighty five cents (\$2,606,084.85)

1.2 CONTINGENCIES AND ALLOWANCES

- 1.2.1 We agree that the Tender Price includes the contingency sum of \$150,000.00 and no part of this sum shall be expended without the written direction of the Contract Administrator, and any part not so expended shall be deducted from the Contract Price.

1.3 QUANTITIES

- 1.3.1 The Tender Price is compiled from the Schedule of Prices included hereinafter. The quantities in the schedule being approximate, we agree that the final valuation will be made on the basis of actual quantities measured during and on completion of the Work at the unit prices in the schedule.

1.4 ADDITIONS AND DEDUCTIONS

- 1.4.1 The Tenderer agrees that, if this tender is accepted by the Owner:
- (i) it will carry out any additional or extra work (including the supplying of any additional Products pertaining thereto) or will delete any work as may be required by the Contract Administrator in accordance with the Contract; and,
 - (ii) the carrying out of any work referred to in paragraph (i) above or the issuance by the Contract Administrator of a Contract Change Order relating to such work or the acceptance by the Tenderer of such Contract Change Order shall not, except as expressly stated in such Contract Change Order, waive, affect or vary any of the terms of the Contract or of an Contract Change Order previously issued by the Contract Administrator or any of the rights of the Owner or of the Contract Administrator under the Contract.
- 1.4.2 The Tenderer agrees that, if this tender is accepted by the Owner the prices applicable to work referred to in paragraph 1.3.1 above shall be determined as follows:
- (i) The Schedule of Tender Prices shall apply where applicable;
 - (ii) If the above Schedule is inapplicable the prices shall be determined in accordance with the General Conditions as amended by the Supplementary General Conditions.
- 1.4.3 The Tenderer agrees that it is not entitled to payment of the Contingency Allowance except for work carried out by him in accordance with the Contract and only to the extent of such work, as authorized by the Contract Administrator in writing and as previously approved by the Owner.

1.5 ADDENDA

- 1.5.1 We agree that we have received Addenda¹..... to¹..... inclusive, and the tender price includes for the provisions set out in such Addenda.

1.6 CONTRACT TIME

- 1.6.1 We agree to commence the Work as specified, to proceed continuously to completion and to complete the Work by the date specified in the Contract Documents.
- 1.6.2 All work must be completed by September 30, 2020.
- 1.6.3 Surface course paving (Item No. A.003) and Pavement Markings (Item No. A.017) shall be deferred and completed in the year 2021 and prior to June 15, 2021.
- 1.6.4 The Contractor will be required to advertise substantial completion at the initial completion date of September 30, 2020 (or earlier), and after surface course and pavement markings completed in 2021.

1.7 TENDER ITEM REFERENCES AND DELETIONS

- 1.7.1 Where in the Form of Tender under the column headed OPS Spec. No., a number is shown, such number shall be taken to mean and refer to the Ontario Provincial Standard Specifications (OPSS).
- 1.7.2 Where in the Form of Tender under the column headed OPS Spec No., the initials "SP" appear, such initials shall be taken to mean and refer to the "Special Provisions".
- 1.7.3 For those Tender items noted with an asterisk * in the Schedule of Tender Prices are considered to be provisional items and the Owner may delete all or a portion of the item price to Contract award without affecting the remaining Contract prices, without penalty or recourse.
- 1.7.4 The Owner reserves the right to delete all or any portion of the work prior to Contract award without affecting the remaining Contract prices, without penalty or recourse.

1.8 SCHEDULE OF TENDER PRICES

- A. For those Tender Items identified by the notation (P) in the "Unit" column, measurement is by Plan Quantity. Tender items not identified by the notation (P) actual measurement for payment will be made in the stipulated Unit or Lump Sum as specified in the contract.

ITEM NO.	OPS SPEC.	DESCRIPTION	EST. QTY	UNIT	UNIT BID PRICE	TOTAL BID PRICE
COLONIZATION ROAD WEST (From Sta 2+007 To Sta 2+500) - DWG A1-358405-P3-P4						
SECTION A - GRADING						
A.001	206, SP	Earth Excavation (Grading)	4,450	m ³ (P)	10.82	48,149.00
A.002	310, SP	Hot Mix HL4 Asphalt (Binder Course 50mm)	665	t	263.20	175,028.00
A.003	310, SP	Hot Mix HL4 Asphalt (Surface Course 50mm)	665	t	248.09	164,979.85
A.004	314, SP	Granular 'A'	2,040	t	25.49	51,999.60
A.005	314, SP	Granular 'B' (Type II)	5,965	t	23.25	138,686.25
A.006	510, SP	Removal of Asphalt Pavement (Full Depth)	4,950	m ² (P)	2.39	11,830.50
A.007	510, SP	Removal of Curb and Gutter	986	m(P)	7.24	7,138.64
A.008	353, SP	Curb and Gutter	986	m	132.21	130,359.06
A.009	510, SP	Remove Concrete Driveway	283	m ²	75.28	21,304.24
A.010	351, SP	Concrete Driveway Aprons	333	m ²	213.99	71,258.67
A.011	351, SP	Lockstone Driveway Aprons	6	m ²	339.66	2,037.96
A.012	351, SP	Asphalt Driveway Aprons	10	m ²	103.31	1,033.10
A.013	351, SP	Gravel Driveway Aprons	16	m ²	99.35	1,589.60
A.014	310, SP	Concrete Sidewalk	700	m ²	144.70	101,290.00
A.015	Section 02930	100 mm Topsoil and Sod	1,880	m ²	17.55	32,994.00
A.016	510, SP	Boulevard Works Stripping and Removal	1	LS	8,919.23	8,919.23
A.017	710	Pavement Markings	1	LS	7,500.00	7,500.00
Total Section A - Grading						976,097.70
COLONIZATION ROAD WEST (From Sta 2+007 To Sta 2+500) - DWG A1-358405-P3-P4						
Section B - Storm Sewers						
B.001	510, SP	Remove Existing Catchbasins and Manholes	18	ea	2,058.03	37,044.54
B.002	510, SP	Remove Existing Catchbasin Leads	82	m	153.53	12,589.46
B.003	510, SP	Reconnect Storm Sewer Various Sizes	16	ea	1,349.33	21,589.28
B.004	407, SP	Catchbasin Manholes	8	ea	8,429.81	67,438.48
B.005	407, SP	Catchbasins	10	ea	4,453.78	44,537.80
B.006	410	Catchbasin Leads 250 mm (PVC SDR 35)	86	m	257.79	22,169.94
Total Section B - Storm Sewers						205,369.50

ITEM NO.	OPS SPEC.	DESCRIPTION	EST. QTY	UNIT	UNIT BID PRICE	TOTAL BID PRICE
COLONIZATION ROAD WEST (From Sta 2+007 To Sta 2+500) - DWG A1-358405-P3-P4						
Section C - Watermain						
C.001	510,441, SP	Remove and Replace Existing 150 Watermain with New 150 mm PVC Watermain	488	m	366.89	179,042.32
C.002	441, SP	150 mm Water Valve and Box	3	ea	4142.20	12,426.60
C.003	441, SP	Hydrant Set	4	ea	11,306.71	45,226.84
C.004	441, SP	Remove and Replace 19 mm Copper Water Service and Curb Stops to Property Line	25	ea	1,903.42	47,585.50
C.005	441, SP	Remove Existing and Replace 50 mm Copper Water Service and Curb Stops to Property Line	1	ea	104,019.14	104,019.14
C.006	441, SP	Temporary Water Service	1	LS	9,033.31	9,033.31
Total Section C - Watermain						397,333.71
COLONIZATION ROAD WEST (From Sta 2+007 To Sta 2+500) - DWG A1-358405-P3-P4						
Section D - Sanitary						
D.001	510, SP	Remove Existing Sanitary Sewer	224	m	140.44	31,458.56
D.002	410, SP	300 mm PVC SDR Sanitary Sewer	224	m	328.74	73,637.76
D.003	410, SP	Remove and Replace Existing 150 mm Sanitary Services	26	ea	2,955.19	76,834.94
D.004	410, SP	Temporary Sewer Service	1	LS	23,911.79	23,911.79
D.005	409, SP	Closed Circuit Television Inspection of Sanitary Sewer Mainline	224	m	11.99	2,685.76
D.006	SP	Sanitary Sewer Bedding Upgrade (Crushed Stone) *	224	m	32.09	7,188.16
D.007	SP	Adjust Existing Manhole Frame & Covers	5	ea	1,000.00	5,000.00
Total Section D - Sanitary						220,716.97
TOTAL COLONIZATION ROAD WEST (From Sta 2+007 To Sta 2+250)						1,799,517.88
McIRVINE ROAD SIDEWALK (From Sta 0+971 To Sta 1+051) - DWG A1-358405-P5 & VICTORIA AVENUE NORTH SANITARY SEWER SPOT REPAIR (DWG A1-358405-SK2)						
Section E - Grading						
E.001	206, SP	Earth Excavation (Grading)	47	m ³ (P)	21.42	1,006.74
E.002	310, SP	Asphalt Repair (40mm Thickness)	3	m ²	134.64	403.92
E.003	314, SP	Granular 'A'	150	t	27.13	4,069.50
E.004	314, SP	Granular 'B' Type I	75	t	22.08	1,656.00
E.005	510, SP	Removal of Asphalt Sidewalk	16	m ²	26.72	427.52
E.006	353, SP	Concrete Sidewalk	121	m ²	157.95	19,111.95
E.007	Section 02930	75 mm Topsoil and Sod	175	m ²	22.82	3,993.50
E.008	Section 02510	Tactile Warning Plates	4	ea	266.50	1,066.00
E.009	510, SP	Boulevard Works Stripping and Removal	1	LS	787.04	787.04
E.010	SP	Victoria Avenue North Sanitary Sewer Spot Repair, Complete	1	LS	152,395.77	152,395.77
Total Section E - Grading						184,917.94
TOTAL McIrvine Road Sidewalk & Victoria Avenue North Sanitary Sewer Spot Repair						184,917.94

ITEM NO.	OPS SPEC.	DESCRIPTION	EST. QTY	UNIT	UNIT BID PRICE	TOTAL BID PRICE
----------	-----------	-------------	----------	------	----------------	-----------------

*MISCELLANEOUS WATER WORKS (DWG A1-358405-SK1)						
Section F						
*F.001	441, SP	Remove and Replace Hydrant Set	7	ea	12,531.57	87,720.99
*F.002	441, SP	Remove and Replace 150mm Valve and Box	5	ea	3,617.23	18,086.15
*F.003	441, SP	Remove and Replace 250mm Valve and Box	1	ea	6,702.79	6,702.79
*F.004	441, SP	Remove and Replace 300mm Valve and Box	1	ea	8,306.03	8,306.03
Total Section F						120,815.96
TOTAL MISCELLANEOUS WATER WORKS						120,815.96
GENERAL						
G.001	SP	Bonds & Insurance	1	LS	36,018.00	36,018.00
G.002	SP	Mobilization & Demobilization	1	LS	15,000.00	15,000.00
G.003	SP	Contingency Allowance	1	LS	\$ 150,000.00	\$ 150,000.00
TOTAL GENERAL						201,018.00
SUB-TOTAL						2,306,269.78
SUMMARY OF TENDER PRICES						
COLONIZATION ROAD WEST						
Section A - Grading						976,097.70
Section B - Storm Sewers						205,369.50
Section C - Watermain						397,333.71
Section D - Sanitary						220,716.97
TOTAL COLONIZATION ROAD WEST						1,799,517.88
McIRVINE ROAD SIDEWALK & VICTORIA AVE SANITARY SEWER SPOT REPAIR						
Section E - Grading						184,917.94
TOTAL McIRVINE ROAD SIDEWALK & VICTORIA AVE SANITARY SPOT REPAIR						184,917.94
MISCELLANEOUS WATERWORKS						
Section F						120,815.96
TOTAL MISCELLANEOUS WATERWORKS						120,815.96
GENERAL						
TOTAL GENERAL						201,018.00
SUB-TOTAL TENDER PRICE						2,306,269.78
13% HST						299,815.07
TOTAL TENDER PRICE						2,606,084.85

* Provisional Tender Items - Tender Items identified as Provisional may be deleted prior to/after Contract Award without affecting any other Tender Item prices, and without penalty or recourse.

1.9 DECLARATIONS OF TENDERER

1.9.1 The Tenderer declares that no person, firm or corporation other than the Tenderer has any interest in this tender or in the proposed Contract for which this tender is made.

1.9.2 The Tenderer declares that this tender is made without any connection, comparison of figures or arrangement with, or knowledge of, any other corporation, firm or person making a tender for the same Work and is in all respects fair and without collusion or fraud.

1.10 CONDITIONS OF TENDER

1.10.1 This tender is irrevocable from the official closing time and is unconditionally open for acceptance for 60 days after the official closing time, whether any other tender has been previously accepted or not.

1.11 DISCLAIMER

1.11.1 The Tenderer agrees and acknowledges there is no representation, warranty, collateral agreement or condition, whether direct or collateral, or expressed or implied, which induced the Tenderer to submit this tender, or on which reliance is placed by the Tenderer, or which affects this tender.

1.12 SIGNING OF TENDERS

Dated at Fort Frances, ON this

17th day of December, ~~2020~~ 2019 MB



Signature of Tenderer, Title



Signature of Witness

Signature of Tenderer, Title

Signature of Witness

NOTE: In the case of a tender submitted by a Corporation, the signatory or signatories warrant as follows:

“I/We have authority to bind the Corporation.”

“If the tender is submitted by an individual or partnership, it is deemed to be given under seal.”

ACCEPTED BY THE CORPORATION OF THE TOWN OF FORT FRANCES THIS _____
DAY OF _____ 2020.

Signature

Name and Title

Signature

Witness

Name and Title

Name and Title